V] MARION

TABULATION OF BIDS

PUbII C WOI'kS Bidder:] Midwest Concrete, Inc. Cedar Falls CI(::trUCtlon Co., Central States Concrete LLC Easterr(\::)c:‘\::v"aef:’c:::t|ng & Tschiggfrie Excavating Co.
Address: 9835 Midwest Ln PO Box 368 625 51st St 121 Nixon St SE 425 Julien Dubuque Dr

PROJECT: 2026 Major Pavement Patching Project City: Peosta, IA 52068 Cedar Falls, IA 50613 Marion, 1A 52302 Cascade, IA 52033 Dubuque, IA 52003 SMERSSE

LOCATION: Marion, IA Bid Surety:|10% 10% 10% 10% 10%

BID DATE: February 10, 2026 at 10AM Acknowledge Addenda:|yes Yes Yes Yes Yes

ITEM DESCRIPTION EST QTY | UNIT [UNIT PRICE| TOTAL PRICE | UNIT PRICE| TOTAL PRICE | UNIT PRICE| TOTAL PRICE | UNIT PRICE| TOTALPRICE |UNITPRICE| TOTALPRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE TOTAL PRICE
1 Topsoil, Off-Site 50.0] CY $125.00 $6,250.00 $70.00 $3,500.00 $50.00 $2,500.00 $85.00 $4,250.00 $74.25 $3,712.50 $33.00 $1,650.00 $62.45 $3,122.50
2 Below Grade Excavation, Core Out (Contingency Item) 100.0( cY $45.00 $4,500.00 $70.00 $7,000.00 $40.00 $4,000.00 $85.00 $8,500.00 $66.25 $6,625.00 $82.00 $8,200.00 $68.65 $6,865.00
3 Manhole/Intake Adjustment, Minor 10.0] EA $1,500.00 $15,000.00] $2,500.00 $25,000.00 | $2,200.00 $22,000.00 | $1,400.00 $14,000.00 | $1,500.00 $15,000.00 $2,400.00 $24,000.00 $2,000.00 $20,000.00
4 Valve Box Adjustment, Minor 1.0] EA $600.00 $600.00 $400.00 $400.00 $200.00 $200.00 $450.00 $450.00 $245.00 $245.00 $980.00 $980.00 $455.00 $455.00
5 PCC Median Edge, 6" 370.0] SY $120.00 $44,400.00 $200.00 $74,000.00 $144.00 $53,280.00 $180.00 $66,600.00 $87.00 $32,190.00 $87.00 $32,190.00 $139.60 $51,652.00
6 Reinforcement 2688.0| LB $2.50 $6,720.00 $2.76 $7,418.88 $2.50 $6,720.00 $2.40 $6,451.20 $2.50 $6,720.00 $2.90 $7,795.20 $2.61 $7,021.06
7 Full Depth Patches, PCC 4665.0f SY $132.00 $615,780.00 $125.00 $583,125.00 $139.00 $648,435.00 $135.00 $629,775.00 $122.50 $571,462.50 $170.00 $793,050.00 $138.30 $645,169.50
8 Partial Depth Patches, PCC 5355.0| SF $24.00 $128,520.00 $21.50 $115,132.50 $22.00 $117,810.00 $22.00 $117,810.00 $24.00 $128,520.00 $24.00 $128,520.00 $22.70 $121,558.50
9 Crack and Joint Cleaning and Filling, Hot Pour 59100.0| LF $2.50 $147,750.00 $2.45 $144,795.00 $2.35 $138,885.00 $2.30 $135,930.00 $3.30 $195,030.00 $2.50 $147,750.00 $2.58 $152,478.00
10 Diamond Grinding 17500.0| SY $5.50 $96,250.00 $6.00 $105,000.00 $5.25 $91,875.00 $5.80 $101,500.00 $5.75 $100,625.00 $2.00 $35,000.00 $4.96 $86,800.00
11 Painted Pavement Markings, Solvent/Waterborne 296.8] STA $60.00 $17,808.00 $31.00 $9,200.80 $30.00 $8,904.00 $33.00 $9,794.40 $33.00 $9,794.40 $35.00 $10,388.00 $32.40 $9,616.32
12 Painted Symbols and Legends, Solvent/Waterborne 51.0] EA $130.00 $6,630.00 $130.00 $6,630.00 $125.00 $6,375.00 $135.00 $6,885.00 $137.50 $7,012.50 $150.00 $7,650.00 $135.50 $6,910.50
13 Pavement Markings Removed 97.7| STA $85.00 $8,304.50 $47.50 $4,640.75 $45.00 $4,396.50 $48.00 $4,689.60 $49.50 $4,836.15 $52.00 $5,080.40 $48.40 $4,728.68
14 Symbols and Legends Removed 34.01 EA $115.00 $3,910.00 $140.00 $4,760.00 $135.00 $4,590.00 $144.00 $4,896.00 $148.50 $5,049.00 $160.00 $5,440.00 $145.50 $4,947.00
15 Temporary Traffic Control 1.0[ LS |$35,000.00 $35,000.00] $18,500.00 $18,500.00 | $17,500.00 $17,500.00 | $19,750.00 $19,750.00 | $19,250.00 $19,250.00 | $20,400.00 $20,400.00 | $19,080.00 $19,080.00
16 Hydraulic Seeding, Seeding, Fertilizing, and Mulching 0.1] AC |[$25,000.00 $2,500.00] $11,000.00 $1,100.00 | $40,000.00 $4,000.00 | $11,500.00 $1,150.00 | $43,000.00 $4,300.00 | $11,700.00 $1,170.00 | $23,440.00 $2,344.00
17 Mobilization 1.0| LS |$75,000.00 $75,000.00| $58,000.00 $58,000.00 | $49,000.00 $49,000.00 | $60,000.00 $60,000.00 | $83,000.00 $83,000.00 | $126,500.00 $126,500.00 | $75,300.00 $75,300.00
18 Concrete Washout Area 1.0] LS $2,500.00 $2,500.00] $1,000.00 $1,000.00 $500.00 $500.00 | $1,000.00 $1,000.00 | $1,000.00 $1,000.00 $5,900.00 $5,900.00 $1,880.00 $1,880.00
19 Cross-Stitched Tie Bar 1180.0( EA $30.00 $35,400.00 $24.50 $28,910.00 $25.00 $29,500.00 $22.00 $25,960.00 $27.50 $32,450.00 $64.00 $75,520.00 $32.60 $38,468.00
ENGINEERS ESTIMATE:| $1,252,822.50 95.6%| $1,198,112.93 96.6%| $1,210,470.50 97.3%| $1,219,391.20 97.9%| $1,226,822.05 114.7%| $1,437,183.60 100.4%| $1,258,396.06
. Cedar Falls Construction Co., Eastern lowa Excavating & L. .
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